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DEPARTMENT OF ENTERPRISE SERVICES 

FACILITY PROFESSIONAL SERVICES 

OLYMPIA, WA 

 

NOTICE TO CONSULTANTS 

REQUEST FOR QUALIFICATIONS (RFQ) 

Submittal Due Date: Friday May 21, 2021 prior to 2:00 PM PST 

 

 

ARCHITECTURAL AND ENGINEERING CONSULTING SERVICES  

 

For 

 

PROJECT NO. 2021-180 NEWHOUSE BUILDING REPLACEMENT 

 

Requested Scope of Services 

 

The Washington State Department of Enterprise Services (DES) seeks a consultant team to provide full 

validation of predesign, design and construction administration for the “Newhouse Building 

Replacement”, a sub-project of the Legislative Campus Modernization (LCM) project. 

 

DES completed a predesign for the entire LCM project on February 5, 2021. The predesign is posted to 

the LCM webpage (https://des.wa.gov/sites/default/files/public/documents/Facilities/LCM/18-

527PredesignReport.pdf?=5e787). This predesign outlines the space programming requirements along 

with many other design and siting considerations for the LCM project, and includes the Newhouse 

Building Replacement sub-project. This new replacement building (option B-2 in the predesign), which 

will be on opportunity site six, is planned as a four story, high-performance building, which will provide 

office space for Senate members, Senate staff, Legislative Support Services (LSS) staff, and other 

legislative support staff and services.   

 

The new building must be designed to meet the minimum of LEED silver standard, be capable of 

achieving an energy use intensity (EUI) rating of 35 (or less), and be compliant with Net-Zero Ready 

Energy standards established by Washington State. 

 

The lead architect for the consultant team must possess a LEED-AP accreditation prior to the period of 

performance, and oversee and be responsible for LEED administrative services in pursuit of the required 

LEED certification. The International Living Future Institute will provide support to DES in pursuit of a 

Zero Net Energy (ZNE) certification, and the consultant team will be expected to render its services in a 

collaborative manner with the institute. The consultant team will be required to develop a Life Cycle Cost 

Analysis (LCCA) in accordance with the state’s established guidelines and standards for the new 

building. 

 

https://des.wa.gov/sites/default/files/public/documents/Facilities/LCM/18-527PredesignReport.pdf?=5e787
https://des.wa.gov/sites/default/files/public/documents/Facilities/LCM/18-527PredesignReport.pdf?=5e787
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This sub-project will include the demolition of the existing Newhouse building on opportunity site six. 

Newhouse building occupants must be moved to temporary modular space by July 2023. Demolition of 

the existing Newhouse building must be completed by September 2023. The consultant team will be 

responsible to prepare all necessary reports and documents to address historic and cultural resource, land 

use, and environmental impacts. 

 

The predesign outlines the anticipated costs for the Newhouse Building Replacement (Preferred 

Alternative for Newhouse Building Replacement, option B-2), and these costs are being used by DES, 

Office of Financial Management, and the state legislature to establish future funding needs.  Funding for 

the Newhouse Building Replacement project, in the amount of $3,370,000, was part of Laws of 2020, and 

additional funding is anticipated in the 2021-23 biennial Capital Omnibus Act, 2021 legislative session.   

 

DES anticipates design services will begin immediately following selection and successful negotiations of 

the scope of services and related fees.  Predesign validation must begin by October 1, 2021. Design must 

begin by December 1, 2021. Design services must be complete by April 30, 2023. Construction must 

begin by July 2023, and construction must reach final completion on or before June 1, 2025. 

 

The General Contractor/Construction Manager (GC/CM) procurement and delivery method will be used 

for the Newhouse Building Replacement sub-project. DES intends to begin the GC/CM selection process 

after selection of the consultant team, and the successful consultant team will be afforded an opportunity 

to be part of this selection process while not impacting the schedule for Newhouse Building Replacement. 

 

The consultant team will be an essential part of the integrated project team for the Newhouse Building 

Replacement, and will be expected to render its services closely with the Senate, the Department of 

Enterprise Services and the GC/CM during all phases of the Newhouse Building Replacement project 

with an emphasis on value engineering throughout the process. 

 

Consultants must demonstrate a high-level of proficiency and experience with GC/CM procurement and 

delivery as part of an integrated project team, have a strong background in multi-phased construction, 

have advanced project management skills, and understand the state’s capital budget process. Consultants 

should demonstrate its understandings by referencing past projects of similar nature, size and complexity 

and adequately outline their approach to design and value engineering with the Owner and GC/CM, and 

must provide end user references from decision makers/stakeholders occupying the buildings completed 

in prior projects. 

 

DES received funding in Section 1027, Chapter 356, Laws of 2020. This statutory language can be found 

here: http://leap.leg.wa.gov/leap/budget/lbns/2020Cap6248-S.SL.pdf. The budget included $3.370 million 

for the Newhouse Building Replacement to begin design and construction, as part of the total 

appropriations provided for the LCM project. 

 

The Maximum Allowable Design and Construction Cost (MADCC) for Newhouse building replacement 

is established as $48.5M. The successful consultant team must be prepared to render its services in a 

manner, and work collaboratively with the state and successful GC/CM, to remain within the established 

http://leap.leg.wa.gov/leap/budget/lbns/2020Cap6248-S.SL.pdf
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MADCC. DES anticipates the total design fees for Newhouse Building Replacement will not exceed 

$6.9M and must be inclusive of all sub-consultant and other fees and charges. 

 

The Newhouse Building Replacement sub-project must comply with specific legislative requirements 

outlined under Section 1027, Chapter 356, Laws of 2020. Furthermore, the Newhouse building 

replacement sub-project is also subject to any additional legislative requirements made during the 2021 

legislative session or changes to the language from the 2020 legislative session.  It is further anticipated 

that the 2021-23 Capital Omnibus budget will include the remaining construction funding for Newhouse 

Building Replacement sub-project.   

 

During performance of its services, the successful consultant will be required to consider the following: 

 Preparation of a project management plan and public involvement plan to meet or exceed all legal 

requirements, ensure transparency and engagement, and successfully complete design and 

construction within the established project scope, schedule and budget. 

 Facilitation of agency and tribal coordination, public and stakeholder involvement throughout the 

process, and review of and written response to public comments in coordination with the LCM 

Project Executive Team (PET), as required.  

 Coordination of meetings with Project teams, City of Olympia, Department of Archeology and 

Historic Preservation (DAHP) and/or other agencies as required during the design and 

construction. Provide meeting agenda, materials and develop minutes for all such meetings. Make 

presentations to update the PET, Capitol Campus Design Advisory Committee, State Capitol 

Committee and other state leadership, as required.  

 This project is a sub-project of the LCM and the selected firm will be required to work 

collaboratively with design and construction teams of other LCM sub-projects within the project 

area or adjacent to the project and also any other projects at the State Capitol Campus impacting 

this project, if applicable. 

 Validation of the predesign findings for constructability considerations. 

 Multiple stakeholder meetings during planning, validation, design and construction. 

 Coordination and collaboration between other LCM sub-projects, especially on opportunity site 6. 

 Make presentations and coordinate with the Senate Newhouse team, Project Management Team 

(PMT), Senior Management Team (SMT) and PET. Provide meeting agendas, materials, and 

meeting minutes for all such meetings. 

 There will be meetings at least every two (2) weeks with Senate project leads on the Newhouse 

building replacement for status updates and decisions. 

 There will be monthly PET meetings for decision making that cross beyond the Newhouse 

building sub-project. 

 Coordinate and collaborate work with other consultant(s) and contractor involving Temporary 

Facility installation to schedule temporary accommodation of the Newhouse tenants during 
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construction. Newhouse occupants must be moved to the temporary modular buildings, that will 

be located on the Mansion parking lot on capital campus, by July 2023. 

 Design the project within project requirements and within the Newhouse Building Replacement 

sub-project budget. 

 Ability to meet the deadlines, project deliverables, and keep the PMT updated weekly on scope, 

schedule, and budget deliverables. 

 Coordination with other consultants hired by DES for any portion of the work for this project, 

while not impacting the Newhouse building replacement sub-project scope, schedule, nor budget. 

 Coordination with DAHP during validation, design and construction of the project for historic 

considerations. 

 

Interested consulting teams are encouraged to review the predesign for other sub-project-specific 

information. The complete predesign along with other pertinent project-related information may be found 

at:  https://des.wa.gov/services/facilities-leasing/capitol-campus/capitol-campus-projects/legislative-

campus-modernization 

 

 

An Informational Meeting will be held on: 

Thursday, May 6, 2021 at 10:00 AM PST 
Via 

https://des-wa.zoom.us/j/98185138676?pwd=TDhqQ084N2VXWW5oZmVHalVidDVrZz09 

 

Meeting ID: 981 8513 8676 

Password: 879343 

 

For questions please contact Majid Jamali, (360) 688-4832, majid.jamali@des.wa.gov  

 

 

Selection Criteria  
Consultant teams will be selected in a two-phase process:  

 

1. Phase 1- evaluation and short listing of finalist consultant teams based on submitted Statement of 

Qualification; and  

 

2. Phase 2 - oral presentations and interviews of short listed finalist consultant teams.  

 

Consultant teams will be considered for interviews based upon the following criteria, as 

indicated, for a total of 200 possible points:  

 Qualifications of Key Personnel (50 points);  

 Relevant Experience (40 points);  

 Previous Performance (40 points);  

 Project Approach (40 points)  

 Team Collaboration/Presentation Experience (30 points) 

 Diverse Business Inclusion Plan (Pass/Fail)  

 

https://des.wa.gov/services/facilities-leasing/capitol-campus/capitol-campus-projects/legislative-campus-modernization
https://des.wa.gov/services/facilities-leasing/capitol-campus/capitol-campus-projects/legislative-campus-modernization
https://gcc02.safelinks.protection.outlook.com/?url=https%3A%2F%2Fdes-wa.zoom.us%2Fj%2F98185138676%3Fpwd%3DTDhqQ084N2VXWW5oZmVHalVidDVrZz09&data=04%7C01%7Cmajid.jamali%40des.wa.gov%7Ce2d995c0c564498b546e08d904e15471%7C11d0e217264e400a8ba057dcc127d72d%7C0%7C0%7C637546188088912669%7CUnknown%7CTWFpbGZsb3d8eyJWIjoiMC4wLjAwMDAiLCJQIjoiV2luMzIiLCJBTiI6Ik1haWwiLCJXVCI6Mn0%3D%7C1000&sdata=kWezGRDJ8Y8WGfU7Q6r6FQXAsmaWRmSGoZStwf5adgo%3D&reserved=0
mailto:majid.jamali@des.wa.gov
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Other Information  

The state reserves the right to continue to work with the selected consultant or has the option to 

conduct a new consultant selection process for future services beyond those services advertised 

above.  

 

The Agreements for Consultant services will be the standard Engineering and Architectural Services 

Agreement and fees will be negotiated, when applicable, based on a current Architectural/Engineering 

Fee Schedule for Washington State Public Works Building Projects.  

 

All submitting consultant teams are encouraged to register in Washington’s Electronic Business Solution 

Application (WEBS) at: https://pr-webs-vendor.des.wa.gov/.  

 

Voluntary numerical Diverse Business Inclusion goals have been established for the project as: 10% 

MBE, 6% WBE, 5% Washington Small Business, and 5% Veterans have been established for this project. 

Achievement of the goals is encouraged. The consultant and all subconsultants are required to register and 

create an account with the DES Diversity Compliance program (B2Gnow). B2Gnow is designed to 

streamline and automate compliance reporting requirements. Additionally, all large project selections 

(fees over $350K) are required to have a plan for Diverse Business Inclusion. 

 

Consultants may contact the following resources to obtain information on certified and registered diverse 

business consultant teams for potential sub-consultants:  

 B2Gnow: https://des.diversitycompliance.com  

 The Office of Minority and Women’s Business Enterprises: 866.208.1064 or 

www.omwbe.wa.gov  

 For small business information: Charles Wilson, Public Works Business Diversity Program 

Manager at the Washington State Department of Enterprise Services: 360.407.8455 or 

charles.wilson@des.wa.gov  

 The Department of Veterans’ Affairs: 360.725.2169 or www.dva.wa.gov.  

 

Selected consultant and all sub-consultants are required to report payment detail in the DES Diversity 

Compliance program B2GNow. B2Gnow is designed to streamline and automate compliance reporting 

requirements: https://des.diversitycompliance.com 

 

Submittal Requirements 

Due to the Governor’s “Stay Home, Stay Safe” order, only electronic submittals will be accepted.  

Electronic submittals must be uploaded as a single, comprehensive PDF file (less than 25MB) inclusive 

of all submissions, and shall be received no later than the specified date and time specified above.  

DES will create an access point for a single point of contact for each consultant submitting.  

Each submittal shall include the following: 

 Federal Form 330 (Part II only) 

o http://www.des.wa.gov/sites/default/files/public/documents/Facilities/EAS/EAS330AEQ

ual.doc  

 Any other pertinent data to assist the Selection Panel in evaluating your qualifications.  

 

Submittals shall not exceed a total of twenty (20) pages in total content. The number of pages will be 

determined based on 8½ X 11 size sheets, and will be inclusive of all title sheets, tables of contents, 

dividers, and covers, if printed.  When oversized sheets are used to convey information, the number will 

https://pr-webs-vendor.des.wa.gov/
http://www.omwbe.wa.gov/
https://des.diversitycompliance.com/
http://www.des.wa.gov/sites/default/files/public/documents/Facilities/EAS/EAS330AEQual.doc
http://www.des.wa.gov/sites/default/files/public/documents/Facilities/EAS/EAS330AEQual.doc
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be determined based on the multiple equivalent of 8½ x 11 sheets (i.e. each 11x17 sheet will be counted 

as 2 pages).  The page count does not include Standard Form 330, Part 2.    

 

Refer to the DES website for amendments to the published public notice and/or RFQ 

(https://des.wa.gov/services/facilities-leasing/public-works-design-construction/architectureengineering-

design-consultants/current-projects-advertised-consultant-selection). It is the responsibility of the 

interested firms to track and obtain amendments. 

 

Please follow this link to obtain instructions for uploading submittals: 

https://des.wa.gov/sites/default/files/public/documents/Facilities/EAS/AdvertisedSelections/SOQUploadI

nstructions.pdf  

If you have trouble accessing the upload instructions or have other questions regarding this request, please 

contact Angeline Ernst at angeline.ernst@des.wa.gov or 360-480-1071. 

 

Next Steps  
Following the Phase 1 evaluation of these submittals, the Selection Panel will interview top ranked short-

listed consultant teams. The ranking is based on evaluation of submitted information (as well as reference 

checks, when performed with Phase 1) from consultant teams deemed to be the most highly qualified for 

the required service. 

 

The Phase 2 interview criteria will be provided to the short-listed consultant teams. The top ranking Phase 

2 firm will be requested to submit a fee proposal to initiate agreement negotiations.  

 

Phase 2 Interviews will be held through remote access only in order to comply with the Governor’s “Stay 

Home and Stay Healthy” Proclamation. 

 

Consultant teams will be notified of the selection results by June 29, 2021.  

 

The State of Washington is an affirmative action employer. All submittals become the property of the 

State.  

 

 

Reference Documents 

Attachment A: LCM Predesign Report, dated 02/05/2021 

 

RFQ/RFP Schedule 

 

 Date 

RFQ Release Date Friday, April 23, 2021 

RFQ Informational Meeting Date Thursday, May 6, 2021, at 10:00 AM PST 

RFQ Submittal Due Date Friday, May 21, 2021, prior to 2:00 PM PST 

Interview Period  June 14th - June 18th, 2021 

Vendor Selection  By Tuesday, June 29th, 2021 

Vendor Negotiations June 29th - August 16th, 2021 

Vendor Contract Executed By Wednesday, September 15, 2021 

 

https://des.wa.gov/services/facilities-leasing/public-works-design-construction/architectureengineering-design-consultants/current-projects-advertised-consultant-selection
https://des.wa.gov/services/facilities-leasing/public-works-design-construction/architectureengineering-design-consultants/current-projects-advertised-consultant-selection
https://gcc02.safelinks.protection.outlook.com/?url=https%3A%2F%2Fdes.wa.gov%2Fsites%2Fdefault%2Ffiles%2Fpublic%2Fdocuments%2FFacilities%2FEAS%2FAdvertisedSelections%2FSOQUploadInstructions.pdf&data=04%7C01%7Cmajid.jamali%40des.wa.gov%7C6237427a27da4fe2bc6a08d9044daeda%7C11d0e217264e400a8ba057dcc127d72d%7C0%7C0%7C637545553951971226%7CUnknown%7CTWFpbGZsb3d8eyJWIjoiMC4wLjAwMDAiLCJQIjoiV2luMzIiLCJBTiI6Ik1haWwiLCJXVCI6Mn0%3D%7C1000&sdata=82nn%2FzqX33Wu6T3rM2fGgEsDbM836S80OW4F%2BSWyqFE%3D&reserved=0
https://gcc02.safelinks.protection.outlook.com/?url=https%3A%2F%2Fdes.wa.gov%2Fsites%2Fdefault%2Ffiles%2Fpublic%2Fdocuments%2FFacilities%2FEAS%2FAdvertisedSelections%2FSOQUploadInstructions.pdf&data=04%7C01%7Cmajid.jamali%40des.wa.gov%7C6237427a27da4fe2bc6a08d9044daeda%7C11d0e217264e400a8ba057dcc127d72d%7C0%7C0%7C637545553951971226%7CUnknown%7CTWFpbGZsb3d8eyJWIjoiMC4wLjAwMDAiLCJQIjoiV2luMzIiLCJBTiI6Ik1haWwiLCJXVCI6Mn0%3D%7C1000&sdata=82nn%2FzqX33Wu6T3rM2fGgEsDbM836S80OW4F%2BSWyqFE%3D&reserved=0
mailto:angeline.ernst@des.wa.gov

